Replace Roof & Exterior Repairs

New Dawn State School,

Sikeston, Missouri

Project No. E1303-01

BID DATE: 3/28/13



PM: Don Zeller

C.O.W. Classifications:

N/A

## State Estimate:

| | Base Bid $330,084.91 | Alt 1 $32,455.41 | Alt 2 $39,290.00 | Alt 3 $10,731.59 | Alt 4 $29,121.37 | |
|---|---|---|---|---|---|---|
| RL Persons Construction, Inc<br>3025 Cravens Road<br>Poplar Bluff, MO 63901 | $499,272.00 | $24,600.00 | $61,247.00 | $8,500.00 | $16,279.00 | A(s)<br>Sub(s)<br>Sig<br>SOS<br>BB<br>AWOA |
| Sides Construction Co.<br>5137 Birk Lane<br>Jackson, MO 63755 | $299,000.00 | $29,000.00 | $48,000.00 | $6,000.00 | $43,000.00 | A(s)<br>Sub(s)<br>Sig<br>SOS<br>BB<br>AWOA |
| ZOELLNER CONSTRUCTION<br>875 PCR 500<br>PERRYVILLE, MO 63775 | $450,000.00 | 37,757.00 | $103,000.00 | $2,500.00 | $21,000.00 | A(s)<br>Sub(s)<br>Sig<br>SOS<br>BB<br>AWOA |
| Boulder Construction LLC<br>2301 Bloomfield Rd<br>Cape Girardeau, MO 63703 | $382,766.00 | $18,088.00 | $106,461.00 | $1,205.00 | $2,171.00 | A(s)<br>Sub(s)<br>Sig<br>SOS<br>BB<br>AWOA |
| Brockmiller Construction, Inc<br>14 N Middle St<br>Farmington, MO 63640 | $373,500.00 | $36,200.00 | $37,800.00 | $2,400.00 | $19,300.00 | A(s)<br>Sub(s)<br>Sig<br>SOS<br>BB<br>AWOA |

MBE/WBE/SDVE Due Mon. (4/1/13)

**This form includes preliminary but incomplete evaluation criteria for this project. No conclusions about the recommended awardee for this project should be inferred from this information alone.**

Replace Roof & Exterior Repairs

New Dawn State School,

Sikeston, Missouri



PM: Don Zeller

C.O.W. Classifications:

N/A

Project No. E1303-01

BID DATE: 3/28/13

| State Estimate: | Base Bid $330,084.91 | Alt 1 $32,455.41 | Alt 2 $39,290.00 | Alt 3 $10,731.59 | Alt 4 $29,121.37 | |
|---|---|---|---|---|---|---|
| Keith Contracting<br>1906 Old highway 40 East<br>Columbia, MO 65202 | $370,900.00 | $36,700.00 | $49,200.00 | $2,500.00 | $19,500.00 | A(s)<br>Sub(s)<br>Sig<br>SOS<br>BB<br>AWOA |
| | | | | | | A(s)<br>Sub(s)<br>Sig<br>SOS<br>BB<br>AWOA |
| | | | | | | A(s)<br>Sub(s)<br>Sig<br>SOS<br>BB<br>AWOA |
| | | | | | | A(s)<br>Sub(s)<br>Sig<br>SOS<br>BB<br>AWOA |
| | | | | | | A(s)<br>Sub(s)<br>Sig<br>SOS<br>BB<br>AWOA |

MBE/WBE/SDVE Due Mon. (4/1/13)

**This form includes preliminary but incomplete evaluation criteria for this project. No conclusions about the recommended awardee for this project should be inferred from this information alone.**