Replace Chillers

Fletcher Daniels State Office Building

Kansas City, Missouri 64106

Project No. O1311-01

BID DATE: 6/6/13

PM: Brad Luecke

C.O.W. Classifications:

A. Bldg Mgmt System

B. Testing, Adjusting for HVAC

State Estimate:	Base Bid $562,700.00	Alternate 1 $15,000.00	Alternate 2 $344,971.00			
Foley Company 7501 Front St Kansas City, MO 64120	924,930.00	44,500.00	307,951.00			A. JCI B. ProBalance C. A(s) Sub(s) Sig SOS BB AWOA
MMC Contractors National, Inc 13800 Wyandotte St Kansas City, MO 64145	828,168.00	47,829.00	315,225.00			A. Johnson Controls B. ProBalance C. A(s) Sub(s) Sig SOS BB AWOA
The Fagan Company 3125 Brinkerhoff Rd Kansas City, KS 66115	1,200,000.00 Deduct 454,770.00	200,000.00 Deduct 92,392.00	750,000.00 Deduct 408,246.00		C+C Grp ← Pro Bal. by Modification	A. ~~Johnson Controls~~ B. ~~ProBalance~~ A(s) Sub(s) Sig SOS BB AWOA
AMERICAN BOILER & MECHANICAL 602 E. 12TH AVE KANSAS CITY, MO 64116	1,013,000.00	48,000.00	442,000.00			A. Siemens B. ProBalance C. A(s) Sub(s) Sig SOS BB AWOA
The Wilson Group, Inc 1606 W Main St Greenwood, MO 64034	729,824.00	89,798.00	310,523.00			A. Not included B. A(s) Sub(s) Sig SOS BB AWOA

MBE/WBE/SDVE Due Monday (6/10) by 5 p.m.

This form includes preliminary but incomplete evaluation criteria for this project. No conclusions about the recommended awardee for this project should be inferred from this information alone.

Replace Chillers

Fletcher Daniels State Office Building

Kansas City, Missouri 64106

Project No. O1311-01

BID DATE: 6/6/13

PM: Brad Luecke

C.O.W. Classifications:

A. Bldg. Mgmt System

B. Testing, Adj. for HVAC

State Estimate:

	Base Bid $562,700.00	Alternate 1 $15,000.00	Alternate 2 $344,971.00			
Kansas City Mechanical, Inc 6822 Kansas Ave Kansas City, KS 66111	827,818.00	44,000.00	300,210.00			A. C+C group B. Precision Air of the MW C.
Rand Construction Co. 1428 West 9th Street Kansas City, MO 64101	711,621.00	755,210.00	283,416.00			A. Johnson Controls B. C+C Group C.
D`Agostino Mechanical Contractors, Inc. 4440 Oliver Street Kansas City, KS 66106	785,440.00	112,160.00	328,800.00			A. Johnson Controls B. ProBalance C.
						A. B. C.
						A. B.

A(s) Sub(s) Sig SOS BB AWOA

MBE/WBE/SDVE Due Monday (6/10) by 5 p.m.

This form includes preliminary but incomplete evaluation criteria for this project. No conclusions about the recommended awardee for this project should be inferred from this information alone.