Regional Training Institute, Phase 1

Fort Leonard Wood, Missouri

PM: Chris Pritchard (MONG)

Project No. T1203-01

C.O.W. Classifications:

A. Site Work
B. Concrete
C. Masonry
D. Mechanical
E. Electrical

BID DATE: 7/18/13

State Estimate:	Base Bid $14,220,338.00	Alternate 1 $303,573.00	Alternate 2 $313,018.00	Alternate 3 $69,613.00	Alternate 4 $431,177.00		
Hankins Construction 9889 Page Ave St. Louis, MO 63132	16,440,000.00	535,000.00	604,000.00	74,000.00	821,000.00	A. left B. Blank C. D. E.	A(s) Sub(s) Sig SOS BB AWOA
Curtiss Manes Schulte Inc 1211 Business 54 South Eldon, MO 65026	15,846,000.00	631,000.00	624,000.00	16,000.00	548,000.00	A. Bloomsdale Ex B. Concrete Strat C. Jerry Benning M. D. Questec E. Meyer Electric	A(s) Sub(s) Sig SOS BB AWOA
Bales Construction Co., Inc 1901 Historic Rt 66 W Waynesville, MO 65583	17,170,000.00	570,000.00	535,000.00	20,000.00	162,000.00	A. Bloomsdale B. Brokshire C. Greg Stowell M D. Precision Plumb E. Kyle York Electric	A(s) Sub(s) Sig SOS BB AWOA
ACC Construction Company, Inc 635 NW Frontage Rd Augusta, GA 30917	15,662,829.00	25,000.00	502,728.00	5,000.00	548,832.00	A. Bloomsdale B. Self C. Jerry Bennett D. AIR-TEX E. Pierce Electrical LLC	A(s) Sub(s) Sig SOS BB AWOA
Mason & Hanger 7270 West 162nd Street Overland Park, KS 66085	15,497,870.00	445,285.00	618,058.00	30,012.00	613,758.00	A. Bloomsdale B. Concrete Str. C. Jerry Bennett D. Questec E. Pierce LLC	A(s) Sub(s) Sig SOS BB AWOA

MBE/WBE/SDVE Due Monday (7/22) by 5 p.m.

This form includes preliminary but incomplete evaluation criteria for this project. No conclusions about the recommended awardee for this project should be inferred from this information alone.

Regional Training Institute, Phase 1

Fort Leonard Wood, Missouri

PM: Chris Pritchard (MONG)

Project No. T1203-01

C.O.W. Classifications:

A. Site Work
B. Concrete
C. Masonry
D. Mechanical
E. Electrical

BID DATE: 7/18/13

State Estimate:

	Base Bid	Alternate 1	Alternate 2	Alternate 3	Alternate 4		
	$14,220,338.00	$303,573.00	$313,018.00	$69,613.00	$431,177.00		
SIRCAL Contracting, Inc. 1331 Monroe St. Jefferson City, MO 65101	15,073,000.00	433,500.00	444,200.00	60,000.00	454,400.00	A. Bloomsdale B. self C. Jerry Bennett D. Rehagen H/C E. Meyer Electric	A(s) Sub(s) Sig SOS BB AWOA
MW Builders 1701 N General Bruce Dr Temple, TX 76504	15,177,000.00	560,000.00	380,000.00	61,000.00	456,000.00	A. Bloomsdale B. self C. Bryant Edmond D. Butzer E. Pierce Electric	A(s) Sub(s) Sig SOS BB AWOA
River City Construction 101 Hoffer Lane East Peoria, IL 61611	14,288,000.00	395,000.00	391,000.00	60,000.00	441,000.00	A. * MAGGI/31, WILLARD/ B. SELF C. JS EDGEMAN D. JS REHAGEN E. MEYER * SELF/ANCHOR FENCE/ SUN CLIFF/32, MAGGI/33	A(s) Sub(s) Sig SOS BB AWOA
Zieson Construction Co. LLC 2901 NW Platte Rd Riverside, MO 64150	15,096,520.00	594,432.00	545,257.00	20,867.00	452,190.00	A. Bloomsdale B. Concrete Str. C. Dean Holtmeyer D. Questec E. Pierce Electric	A(s) Sub(s) Sig SOS BB AWOA
Wright Construction Services, Inc 615-B Spirit of St. Louis Blvd Chesterfield, MO 63005	15,026,000.00	465,000.00	555,000.00	17,000.00	686,000.00	A. Bloomsdale B. Maverick C. Dean Holtmeyer D. Questec E. Meyer	A(s) Sub(s) Sig SOS BB AWOA

MBE/WBE/SDVE Due Monday (7/22) by 5 p.m.

This form includes preliminary but incomplete evaluation criteria for this project. No conclusions about the recommended awardee for this project should be inferred from this information alone.

Regional Training Institute, Phase 1

Fort Leonard Wood, Missouri

PM: Chris Pritchard (MONG)

Project No. T1203-01

C.O.W. Classifications:

A. Site Work
B. Concrete
C. Masonry
D. Mechanical
E. Electrical

BID DATE: 7/18/13

State Estimate:	Base Bid $14,220,338.00	Alternate 1 $303,573.00	Alternate 2 $313,018.00	Alternate 3 $69,613.00	Alternate 4 $431,177.00		
K&S Associates, Inc 516 Hanley Industrial Ct St. Louis, MO 63144	14,519,000.00	420,000.00	370,000.00	60,000.00	410,000.00	A. Kuesel Exc B. Concrete Str C. Jerry Bonnett D. Questec E. Meyer Electric	A(s) Sub(s) Sig SOS BB AWOA
KCI Construction Co- Lebanon 119 W Fremont Lebanon, MO 65536	13,749,000.00	372,000.00	321,000.00	20,000.00	444,000.00	A. Donald Maggi B. Self C. Bryant Edgmond D. Rohagen Heat E. Meyer Electric	A(s) Sub(s) Sig SOS BB AWOA
						A. B. C. D. E.	A(s) Sub(s) Sig SOS BB AWOA
						A. B. C. D. E.	A(s) Sub(s) Sig SOS BB AWOA
						A. B. C. D. E.	A(s) Sub(s) Sig SOS BB AWOA

MBE/WBE/SDVE Due Monday (7/22) by 5 p.m.

This form includes preliminary but incomplete evaluation criteria for this project. No conclusions about the recommended awardee for this project should be inferred from this information alone.